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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 53

Comm #: 53577-9999-25-A
BRRTS #: 03-57-000220
Site Name: Edward Kraemer & Sons Inc

Site Address: 840 Wachter Ave, Plain, 53577
Site Manager: Hank Kuehling

Address: 3911 Fish Hatchery Rd

City, State Zip: Fitchburg, WI 53711-5367

Phone: 608-275-3286

e-mail: hank.kuehling@wisconsin.gov
Bid Manager: Greg Michael

Address: 9316 North 107" Street

City, State Zip: Milwaukee, Wisconsin 53224-1121
Phone: (414) 357-4702

e-mail: Greg.Michael@Wisconsin.Gov

Bid-Start Date: | February 4, 2008

Questions must be received by (See Section 2 (B)): | February 18, 2008, 4:00 PM

Responses will be posted by (See Section 2 (B)): | March 7, 2008

Bid-End Date and Time: | March 21, 2008, 4:00 PM

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

Ilvize-Madison, 1 E Main, Madison, WI 53703
Phone: (608) 663-1041 Fax: (608) 663-1045



SECTION 2 - Site-Specific Bid Requirements
General Comments

The Edward Kraemer & Sons, Inc. site is reportedly now used as a receiving office
for supplies and parts with little vehicle maintenance work being performed on the
site; several of the buildings are used for storage. A private residence and lot is
located adjacent to the site property to the east. The Village of Plain drinking
water supply well No. 1 is located approximately 300 feet southeast of the east
side of the site property.

Fourteen underground storage tanks (USTs), which were used for storage of fuel
oil, gasoline (leaded and unleaded), and diesel fuel, were removed from this site
between 1970 and 1996, with most of them being removed in 1988 and 1989. An
oil storage shed was also located on the west side of the CAT Barn. This shed,
removed years ago, was used to store 55-gallon drums of new oil.

Warzyn Engineering conducted an investigation in 1988 of two USTs that had
been removed from the south side of the Machine Shop, one containing gasoline
and the other diesel fuel. Both tanks had reportedly been abandoned in-place in
1968 and were noted as very corroded when removed.

In 1989, Bay West conducted an investigation near the Machine Shop and in the
area of the gas and diesel fuel dispensing area near the northwest portion of the
Truck Shop. A limited subsurface excavation of the tanks northwest of the Truck
Shop revealed fuel was “pouring out” of the fittings of one of the tanks. A second
tank was also noted as having a leak in one of the suction lines to the fuel island.
The fueling island system was removed in 1989.

In 1996, RMT, Inc. conducted a Phase I/ll site investigation, concluding that the
contamination had migrated beyond the capture zone of the groundwater pump &
treat (air stripping) system located north of the fueling island that began operating
in 1991, using a recovery well located near MW-5. This system was shut down in
September 1997 after capturing less than 20 pounds of benzene. In 1996 and
1997, Applied Environmental Sciences, Inc. conducted additional site investigation
work across the property.

Four phases of chemical treatment of contaminated soil were completed: Phase 1
in July 2000; Phase Il in July 2001; Phase Il in January 2002; and Phase IV in
October 2002. Approximately 780 cubic yards of soil were apparently excavated
in 1989 during the removal of USTs near the northwest corner of the truck shop.
Apparently, no post-remediation soil samples from the treatment areas or post-
excavation confirmation samples from the tank removal/excavation area have
been collected and analyzed.

Approximately 140 feet of sandy soil overlies sandstone bedrock in the valley in
which Plain is located. The soils of the site include, from upper-most to lower: 3-5
feet of fill (sand, gravel, and asphalt); 3-10 feet of extremely stratified gray to dark
brown silty clay and clay and several thin peat layers, all of which may act as a
confining layer; and a reddish-brown to brown silty fine to medium sand. The clay
layer appears to be discontinuous across the site.

A seasonally perched water table may occur above the silty clay and clay aquitard.
The predominant flow direction is to the east, but may vary from north-northeast to



south-southeast. The depth to water varies between 4 and 14 feet bgs among the
monitoring wells of the site.

Of the 23 monitoring wells associated with this site, the following monitoring wells
are impacted (with trends noted being post-treatment): MW-4 (a source area well
with high and variable PVOC concentrations); MW-5 (a source area well with
moderate PVOC ES exceedences, stable or decreasing trend); MW-6 (a source
area well with high and stable concentrations in recent years); MW-10 (a source
area well with variable and moderately high concentrations); MW-11 (a well along
the centerline of the groundwater contaminant plume, within a mass of
contaminated soil, with high and variable PVOC concentrations); MW-13 ( a
source area well that is also along the centerline of the groundwater contaminant
plume with moderate and relatively stable ES exceedences for benzene only);
MW-16 (a well near the east (down-gradient) property line probably near the end
of the plume with variable and relatively low benzene concentrations above the
ES); and MW-18 (a source area well with very high PVOC concentrations that
have been essentially stable with recent variation). The current consultant’s
Mann-Kendall test results submitted in April 2007 indicate that benzene levels are
increasing in MW-11, MW-13, and MW-16 (source area and apparent plume
centerline wells). Two rounds of groundwater monitoring have been completed
since that document was submitted.

For more details about site geology, the groundwater flow system, current site
conditions regarding the degree and extent of soil and groundwater contamination,
and other site information, please review the following documents:

“Supplemental Remedial Investigation and Remedial Action Plan”; July 1, 1997,
Applied Environmental Sciences, Inc.

“Project Update — Remediation Activities”, April 7, 2003, EnviroDynamics LLC.

“Notification of Request for Closure, Request for GIS Registry”, April 14, 2007,
Ivertech LLC.

To reduce copy costs, DNR has provided to the PECFA-contract copy shop only a
portion of the three documents noted. Additional and useful site information,
including those documents listed above, is contained in the case file at the DNR
South Central Region office at 3911 Fish Hatchery Road, Fitchburg, WI, 53711.
To view this file, contact Wendy Weihemuller at 608.275.3212.

Minimum Remedial Reguirements

1. Install and complete 14 soil borings to the water table. Collect continuous soil
samples from each boring, conduct field measurements for volatile substances
(using a photo-ionization detector (PID) or equivalent) in the samples, and analyze
for PVOCs and PAHSs the two soil samples from each boring with the highest field
results. For the borings to be installed at the former locations of SGP-4, SGP-6,
SGP-7, and SGP-14, one of the two soil samples to be collected from each of
these four borings shall be collected from the top three feet of the boring. The
purpose of most of the borings and of the sample collection and analysis is to
determine the current concentrations of soil contaminants remaining after the past
completion of the soil treatment remedy and additionally, for several of the borings,
to determine the direct contact human health threat of shallow soil.



Refer to the map available from the PECFA-contract copy shop for recommended
soil boring locations and contact the DNR project manager prior to the start of the
boring installation project.

2. Conduct groundwater sampling and analysis semi-annually for two rounds for
the following monitoring wells associated with this site: MW-4; MW-6; MW-11; and
MW-18. Analyze the groundwater samples for volatile organic compounds (VOCs)
and PAHSs in the first monitoring round. Include, at a minimum, all substances
detected in the first round of monitoring in the subsequent monitoring rounds.
(Note that the costs of the VOC analyses are not eligible for reimbursement by the
PECFA Program.)

3. Measure groundwater elevations, based on National Geodetic Survey data, in
all of the site’s monitoring wells, including piezometers, in each of the required
monitoring rounds and include the results in tabular form in the reports required
below. Prepare a groundwater flow map, including equipotential contour lines and
flow direction arrows, for the water table observation wells. These flow maps shall
be prepared for each sampling round and shall be included in the report required
in a task that follows below.

4. The bid shall include costs for disposal of all investigative waste; in this case,
soil and purge water. All waste barrels generated from site work activities must be
labeled and placed in an inconspicuous place on the site and removed from the
site within two weeks of each sampling round. Dispose of the waste in
accordance with s. NR 716.11(6), Wis. Adm. Code.

5. Submit a report, at the completion of the fieldwork tasks of the scope of work,
to the DNR project manager, and a copy to the Department of Commerce, which
includes tables of the groundwater quality data for the reporting period, along with
all previously reported groundwater data, and water level measurement results.
Also, include associated groundwater flow direction and contour maps for each
monitoring round of the reporting period.

Also, submit with the report a table with the results of the soil sample analyses and
the depth from which each sample was collected, along with a map showing the
locations of the completed soil borings. Include all required DNR forms for each of
the borings, including a boring log form and boring abandonment form.

The laboratory analytical report sheets for the reporting period must also be
included. Also, include in the report a description of any other work activities
completed in accordance with this bid.

SECTION 3 - Reporting Timeframes

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above.



The consulting firm that is contracted to complete the scope of work is required to report
the progress of this site to Commerce electronically on the web site at each of the
following points:

1. Within fourteen days of executing or terminating a contract with the RP.
2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3); unless the project is
completed before that time, (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. As directed by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

Claim Submittal

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.

Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation. All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
questions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 4 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700
Wis. Admin. Codes.



The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

¢ Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.




SECTION 5 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

4. Bids cannotbe faxed or sent electronically (email) to the program. Documents
received by fax or email will not be considered.

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

8. Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

9. Allamendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

10. This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.



SECTION 6 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1. Failed to complete the scope of work within the reimbursement cost cap
established through public bidding.

Failed to complete the scope of work in a bid in a timely manner.
Failed to follow DNR rules on the bid project.

Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

5. In any prior occurrence that has been publicly bid, failed to do either of the
following:

a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or the
PECFA program, from all subcontractors paid under subd. 5. a.

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

7. Failed to commence work within 45 days after executing a contract, as required in
s. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).



BID RESPONSE
(1% Page)
Department of Commerce PECFA Program
SITE NAME: Edward Kraemer & Sons Inc
COMMERCE #: 53577-9999-25
BRRTS #: 03-57-000220

Submit Bid Response To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau
201 W Washington Ave, Madison WI 53703-2760 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:
Complete Mailing

Address:
Telephone: ( ) -
Fax Number: ( ) -

E-mail Address:

Bidder (check one that applies):

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the

I.:I Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will
disqualify the bid response.

Total Bid Amount: $
Print Name:
Title:

| certify that | have the authority to commit my organization or firm to the
performance of the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].



BID RESPONSE
(2" Page)
Department of Commerce PECFA Program
SITE NAME: Edward Kraemer & Sons Inc
COMMERCE #: 53577-9999-25
BRRTS #: 03-57-000220

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

1 | Soil boring (total less lab costs)

2 | Soil lab costs

3 | Groundwater Monitoring (total less lab costs)

4 | Groundwater sampling lab costs

5 | Regulatory Correspondence

6 | PECFA Claim Preparation

7 | Total Bid Amount
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